TABULATION OF BIDS
Project: Auglaize County Dog Shelter
Date: October 12, 2011
Time: 2:00 p.m.

Garmann/Miller
Architects-Engineers

Contractors	Addm	Bond	Subs	Item 1 Contract A General Construction	Alternate 1 Add'l Parking	Alternate 2 Split Face CMU Veneer	Alternate 4 Horizontal Geo-thermal	Alternate 5 Vertical Geo-thermal
Baumer Construction	x	x		$436,850	$4,180	$4,925		
Brumbaugh Construction	x	x		$494,000	$4,500	$6,400		
Heyne Construction	x	x		$419,500	$4,200	$7,000	$3,800	$1,300
Westerheide Developers	x	x		$488,500	$4,500	$4,800		
RCS Construction	x	x		$399,800	$5,900	$3,900		

TABULATION OF BIDS

Project: Auglaize County Dog Shelter
Date: October 12, 2011
Time: 2:00 p.m.

Garmann/Miller
Architects-Engineers

Contractors	Addm	Bond	Subs	Item 2 Contract B Plumbing Work	Alternate 1 Add'l Parking	Alternate 2 Split Face CMU Veneer	Alternate 4 Horizontal Geo-thermal	Alternate 5 Vertical Geo-thermal
All-Star Plumbing and Heating	x	x		$56,650			$1,900	$1,900
Lippincott Plumbing & Htg	x	x		$51,029				

TABULATION OF BIDS

Project: Auglaize County Dog Shelter
Date: October 12, 2011
Time: 2:00 p.m.

Garmann/Miller
Architects-Engineers

Contractors	Addm	Bond	Subs	Item 3 Contract C HVAC	Alternate 1 Add'l Parking	Alternate 2 Split Face CMU Veneer	Alternate 4 Horizontal Geo-thermal	Alternate 5 Vertical Geo-thermal
All-Star Plumbing and Heating	x	x		$43,000			$72,000	$60,000
Lippincott Plumbing & Htg	x	x		$44,055			$126,444	$128,322

TABULATION OF BIDS
Project: Auglaize County Dog Shelter
Date: October 12, 2011
Time: 2:00 p.m.

Garmann/Miller
Architects-Engineers

Contractors	Addm	Bond	Subs	Item 4 Contract D Electrical Work	Alternate 1 Add'l Parking	Alternate 2 Split Face CMU Veneer	Alternate 4 Horizontal Geo-thermal	Alternate 5 Vertical Geo-thermal
Sidney Electric	x	x		$53,700			$500	$500
Koester Electric	x	x		$42,000			$700	$700
Thompson Electric	x	x		$41,580				
Buschur Electric	x	x		$43,625		$100	$200	$200
Bender Electric	x	x		$48,500			$330	$330
Harrod Nagel Electric	x	x		$41,000			$1,446	$1,446
Botkins Electric & Plumbing	x	x		$45,600				$250
RCS Construction	x	x		$51,600			$150 deduct	$150 deduct

TABULATION OF BIDS
Project: Auglaize County Dog Shelter
Date: October 12, 2011
Time: 2:00 p.m.

Garmann/Miller
Architects-Engineers

Contractors	Addm	Bond	Subs	Item 5 Combined Contract B Plbg/HVAC	Alternate 1 Add'l Parking	Alternate 2 Split Face CMU Veneer	Alternate 4 Horizontal Geo-thermal	Alternate 5 Vertical Geo-thermal
All-Star Plumbing and Heating	x	x		$99,500			$70,100	$58,100

TABULATION OF BIDS

Project: Auglaize County Dog Shelter
Date: October 12, 2011
Time: 2:00 p.m.

Garmann/Miller
Architects-Engineers

Contractors	Addm	Bond	Subs	Item 6 Combined Bid	Alternate 1 Add'l Parking	Alternate 2 Split Face CMU Veneer	Alternate 4 Horizontal Geo-thermal	Alternate 5 Vertical Geo-thermal
RCS Construction	x	x		$449,400	$5,900	$3,900	$150 deduct	$150 deduct