

Tabulation of Bids:
Garmann/Miller Architects-Engineers

Project:
 Addition to Elmwood Elementary School
 Project No.: 08002

Date: May 28, 2008
 Time: 3:30 p.m.

<u>Item 1 - General Construction</u>	<u>ACI Const. Co.</u>	<u>Charles Const.</u>	<u>Heyne Const.</u>
<u>Addendums</u>	1,2	1,2	1,2
<u>Substitutions</u>	N	N	N
<u>Bond</u>	Y	Y	Y
Base Bid - A	\$1,549,000.00	\$1,650,000.00	\$1,624,000.00
Alternate 1 - Not Used			
Alternate 2 - Plantings	\$6,900.00	\$6,500.00	\$8,216.00
Alternate 3 - Gym Divider Curtain	\$11,300.00	\$10,700.00	\$12,240.00
Alternate 4 - Adjustable Height Basketball Goals	\$2,500.00	\$2,400.00	\$3,550.00
Alternate 5 - Ceramic Tile Floor in Locker Room Areas	\$12,000.00	\$7,400.00	\$7,531.00
Alternate 6 - Lockers and Locker Benches	\$17,400.00	\$17,600.00	\$15,640.00
Alternate 7 - Gymnasium Sound System			
Alternate 8 - Gymnasium Scoreboard Upgrade			\$13,105.00
Alternate 9 - Accent Brick Type 4			\$525.00

Tabulation of Bids:
Garmann/Miller Architects-Engineers

Project:
 Addition to Elmwood Elementary School
 Project No.: 08002

Date: May 28, 2008
 Time: 3:30 p.m.

<i>Item 2 - Plumbing</i>	<u>Brown Heating/Cooling</u>	<u>Downey Plumbing/Heating</u>	<u>Gast Plumbing/Heating</u>	<u>Schumm Plumbing/Heating</u>	<u>Smith Boughan</u>
<u>Addendums</u>	1,2	1,2	1,2	1,2	1,2
<u>Substitutions</u>	N	N	N	N	N
<u>Bond</u>	Y	Y	Y	Y	Y
Base Bid - B	\$45,940.00	\$107,900.00	\$72,590.00	\$71,435.00	\$93,892.00
Alternate 1 - Not Used					
Alternates 2 - 9					

<i>Item 3 - HVAC</i>					
Base Bid - C	\$270,000.00		\$200,000.00		\$209,747.00
Alternate 1 - Not Used					
Alternates 2 - 9					

<i>Item 5 - Combined HVAC & Plumbing</i>					
Base Bid - B & C	\$311,940.00				\$301,891.00
Alternates 2 - 9					

Tabulation of Bids:
Garmann/Miller Architects-Engineers

Project:
 Addition to Elmwood Elementary School
 Project No.: 08002

Date: May 28, 2008
 Time: 3:30 p.m.

<u>Item 4 - Electrical</u>	<u>County Electric</u>	<u>Koester Electric</u>	<u>Sollman Electric</u>
<u>Addendums</u>	1,2	1,2	1,2
<u>Substitutions</u>	N	N	N
<u>Bond</u>	Y	Y	Y
Base Bid - D	\$252,300.00	\$217,500.00	\$221,206.00
Alternate 1 - Not Used			
Alternate 2 - Plantings			
Alternate 3 - Gym Divider Curtain		\$1,200.00	\$1,677.00
Alternate 4 - Adjustable Height Basketball Goals		\$1,600.00	\$2,469.00
Alternate 5 - Ceramic Tile Floor in Locker Room Areas			
Alternate 6 - Lockers and Locker Benches			
Alternate 7 - Gymnasium Sound System	\$17,490.00	\$25,000.00	\$18,200.00
Alternate 8 - Gymnasium Scoreboard Upgrade	\$14,900.00	\$17,000.00	\$19,944.00
Alternate 9 - Accent Brick Type 4			

ITEMS 6 & 7 - NO BIDS RECEIVED